
 
Material Recovery Area Expansion, Noëlville Landfill 

#2019 – 14 
Tender Addendum No. 001 

Date:  Wednesday June 5th, 2019 
 
 
 
 
 

IMPORTANT : Tenderers are required to acknowledge this tender addendum prior to the Tender 
Closing Date - failure to acknowledge may constitute grounds for rejection of Tender. 

Acknowledgment may be made if your Tender has been submitted prior to receipt of this addendum. The 
acknowledgment must state whether the price contained in your sealed Tender is to remain unchanged or by how much 
it is to be increased or decreased in value. 

Acknowledgements must be sent by facsimile to 705-898-2181 or email 
to webmaster@frenchriver.ca prior to the Tender Closing Date 

 
 
Further to Request to Tender Number (2019 – 14), Tenderers are advised of the following change(s) or clarification(s) 
to the Tender Documents. 
 
Amendments: 
1. Submission Details (page 10) 

B. Installation of retaining wall for new waste bin bays: 50 Blocks 

C. Gran A as backfill to retaining wall 

D. Gran A as backfill to retaining wall 

E. Supply and installation of new concrete pads 
2. Submission Details (page 13) 

• Gran A to be filled in as a taper as backfill Detail 1 Page C-03 from top, 1m out to 0.61m at bottom. 

3. Submission Details (page 14) 
• Gran A to be filled in as a taper as backfill Detail 1 Page C-03 from top, 1m out to 0.61m at bottom. 

Supply and Installation of Granular A Material for Concrete Pads 

• As shown on Drawings C-01, C-02, C-03, and C-04. 
• Base Course: Minimum 300 mm, Granular A. 
• Excavate existing granular material where indicated and dispose on-site as directed by OWNER. 
• Supply and install new granular material for base of concrete. 
• No payment made for oversupply of material. 

Supply and Installation of Concrete Pads (Pads #1 and #2) 

• As shown on Drawings C-01, C-02, and C-03. 
• Detailed material and installation specifications provided on Drawing C-04. 

 
All other terms and conditions remain unchanged. 

[end of Tender Addendum] 

mailto:tenders@exmouth.wa.gov.au


 
 

 
We hereby acknowledge receipt of the above referenced Addendum to the Request to Tender and the Tender 
Addendum shall be incorporated into our Tender submission. 

 
Name of Contractor Company:  

Signature of Authorised Representative:  

Name/Title [print]:  

 



 
 
 
 
Request for Tender 
 
For: Material Recovery Area Expansion, Noëlville Landfill 
 
Request #2019 – 14 
 
 
 
 

Friday May 21st, 2019 
 
Municipality of French River 

44 St. Christophe Street 
P.O. Box 156 
Noëlville, ON 
P0M 2N0 
 
  



Request for Tender #2019 – 14   P a g e  | 2 
For the Material Recovery Area Expansion,  
Noëlville Landfill 

Municipality of French River – May 21st, 2019   CONFIDENTIAL 
 

  Table of Contents 

Table of Contents 
Confidentiality Statement ............................................................................................................................. 3 

Submission Details ........................................................................................................................................ 3 

Submission Deadlines and Methods ......................................................................................................... 3 

Pre-Bid Meeting ........................................................................................................................................ 3 

Submission Delivery Address, Submission Questions and Clarifications .................................................. 4 

Submission Opening ................................................................................................................................. 4 

Amendment and Withdrawal of Submission ............................................................................................ 4 

Introduction and Executive Summary........................................................................................................... 4 

Business Overview & Background ................................................................................................................ 5 

Assumptions & Constraints ........................................................................................................................... 5 

Terms and Conditions ................................................................................................................................... 5 

Health and Safety .......................................................................................................................................... 6 

Selection Criteria ........................................................................................................................................... 7 

Approval for Release ...................................................................................... Error! Bookmark not defined. 

Declaration .................................................................................................................................................... 8 

Schedule “A” – Price, Timetable and Deliverables ..................................................................................... 10 

Schedule “B” – Scope of Work .................................................................................................................... 12 

 

 
 
  



Request for Tender #2019 – 14   P a g e  | 3 
For the Material Recovery Area Expansion,  
Noëlville Landfill 

Municipality of French River – May 21st, 2019   CONFIDENTIAL 
 

Confidentiality Statement 

This document, and any attachments there to, regardless of form or medium, is intended only for use by 
the addressee(s) and may contain legally privileged and/or confidential, copyrighted, trademarked, 
patented or otherwise restricted information viewable by the intended recipient only. If you are not the 
intended recipient of this document, please respond to the originator of this message and permanently 
dispose any copies and any attachments. Thank you for your consideration, Municipality of French River.  

Submission Details 

Submission Deadlines and Methods 
All submissions for responding to this request must be submitted to our office, as stated below, no later 
than: 

Wednesday, June 12, 2019 - No later than 2:00pm Local Time 
 

The use of mail for delivery of a tender will be at the risk of the respondent. Submissions sent in 
electronic format will not be accepted. 

Tenders must be submitted in a sealed envelope and shall be clearly marked with the following: 
 Name and address of the Respondent 
 Request Number: #2019 – 14 
 Project Title: Material Recovery Area Expansion, Noëlville Landfill 

Tender submissions shall include the following: 
 Signed Declaration (Page #9) 
 Schedule “A” – Price, Timeline, and Deliverables (Page #11) 

Administration staff will affix on the sealed envelope: 
 Date and time of receipt 

Pre-Bid Meeting 
A pre-bid meeting will be held at the Noëlville Landfill Site, located at 330 Houle Road, Noëlville, Ontario 
on Wednesday June 5th, 2019 at 10:00 am local time. This meeting is not mandatory. However, the 
Municipality may not provide another opportunity to inspect the site.  Please notify the Municipality if 
you are coming to the pre-bid meeting. 
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Submission Delivery Address, Submission Questions and Clarifications 
You may contact the following Lead Person if you have any questions or require clarification on any 
topics covered in this Request for Tender. Questions shall be received prior to Tuesday June 11th, 2019. 
The delivery address to be used for all submissions is: 

Robert Martin 
Acting Director of Operations 
Municipality of French River 
44 St. Christophe Street 
P.O. Box 156 
Noëlville, ON, P0M 2N0 
Tel: 705-898-2900 
Fax: 705-898-1020 
Email: pwdirector@frenchriver.ca  

Submission Opening 
Proposal will be publicly opened, and recorded on Wednesday June 12th, 2019 at 2:05 pm local time at 
the Municipal Office. Staff will review the proposal and the successful candidate will be presented at the 
Regular Council Meeting of Wednesday June 19th, 2019. 
 
Amendment and Withdrawal of Submission 
Requests for withdrawal of a submission shall be allowed if the request is made before the closing time 
for the contract to which it applies. Requests shall be directed to the Lead Person, by a Senior Official of 
the company, with a signed withdrawal confirming the details. Telephone requests shall not be 
considered. The withdrawal of a submission does not disqualify a bidder from submitting another tender 
on the same contract. 

Introduction and Executive Summary 

The Municipality of French River (herein after referred to as the Municipality) is requesting tenders for 
the Supply and Installation of an Automatic Entrance Gate at the Noëlville Landfill. The Supply and 
Installation of an Automatic Entrance Gate project includes the following work items: 
• Item 1: Material recovery area expansion 
• Item 2: Provisional items 

Details regarding the Items are provided in: 
a. Schedule B – Scope of Work 
b. Drawing C-01 – Existing Conditions / Site Plan 
c. Drawing C-02 – Material Recovery Area Layout 
d. Drawing C-03 – Material Recovery Area Details I 
e. Drawing C-04 – Material Recovery Area Details II and Notes 

 

mailto:pwdirector@frenchriver.ca
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Business Overview & Background 

The Municipality of French River is a vibrant, welcoming and family-based community that is committed 
to positive, sustainable growth. A scenic environment, friendliness of neighbors, diversity of cultures and 
small town feel make French River the community of choice to live, work, visit and vacation. 

Assumptions & Constraints 

The Municipality will not be held liable for any errors or omissions in any part of this request. The 
information contained herein is supplied solely as a guideline for responding vendors. The information is 
not guaranteed or warranted to be accurate by the Municipality, nor is it necessarily comprehensive or 
exhaustive. Nothing in this request is intended to relieve vendors from forming their own opinions and 
conclusions with respect to the matters addressed in this request. Should the Municipality be contacted, 
no oral explanation or interpretation will modify any of the requirements or provisions of the proposal 
documents. No addenda to this request will be issued. Should changes be required, this request would 
be voided and re-released under a new request number. 

The successful vendor will provide continuous and adequate protection of all work from damage and 
will protect the Municipality’s property from injury or damage arising from or in connection with this 
work. The successful vendor will have made good any such damage or injury. 

The successful vendor will employ only orderly, competent and skillful employees to ensure that the 
services are carried out in a confidential and respectable manner. 

The successful vendor will ensure all services and products provided in respect to this proposal are in 
accordance with, and under authorization of all applicable authorities, municipal, provincial and/or 
federal legislation. 

The successful vendor and its employees may have access to information confidential to the 
Municipality. This information may include, but is not limited to, terms of this agreement, business 
methods and systems, contractual terms, pricing, personal information, etc. subject to disclosure by 
force of law. The successful vendor agrees that it and its employees who have access to this information 
will not, either during the term of the agreement or at any time thereafter, reveal to any third party any 
of this confidential information or use in any way, whether on the successful vendor’s behalf or on 
behalf of any third party. 

The information, reports, documentation, plans, etc. that are a product of this award by the successful 
vendor, will become the exclusive property of the Municipality of French River. 

Terms and Conditions 

Relating to the submission document: 
 Costs, Deliverables & Timelines – as set out in Schedule “A” 
 Provincial and Federal Taxes (H.S.T.) - Tenders shall include applicable H.S.T. taxes. This tax shall 

be shown separate from the unit price. The respondent shall include with the executed 
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documents, at the time of submission, on company letterhead, notification to the Municipality 
of their H.S.T. Registration Number (if any). 

 Declaration - Signed declaration must be submitted (Page #9) 
 Specification – As set out in Schedule “B”, Drawings C-01, C-02, C-03, and C-04 
 Insurance – Vendor shall provide a summary of their company’s insurance coverage. 
 Other – Vendors are to include an overview of their firm and references for 3 similar projects. 

Relating to the Successful respondent: 
• Contract - The successful respondent may, within ten (10) days after being advised that they are the 

successful respondent, execute a contract in duplicate to the Municipality. 
• Notice of Acceptance - Notice of acceptance may be made by fax or telephone, with written 

confirmation of same to follow, to the successful respondent at the number given by the 
respondent. 

• Price - The vendor shall abide by the total price stated in the submission document. No further 
payment beyond the contract amount will be made for any additional services required to provide a 
satisfactory deliverable. If additional requirements are requested by the Municipality beyond the 
original scope of work described in this request, the cost of these services would be negotiated 
between the Municipality and the company that has been selected to perform the work. Any 
additional work will only be undertaken based on a request in writing from the Municipality of 
French River. 

• Payment - shall be made upon receipt of invoice following the receipt of the product (net 30 days) 
with completion of the work to the satisfaction of the Municipality. 

• Termination - The Municipality reserves the right to immediately terminate the contract for 
sufficient cause, including but not limited to such items as non-performance, late deliveries, inferior 
quality, pricing problems, etc. 

• Public Record - Any personal information required on the proposal form is received under the 
authority of the Municipality of French River. This information will be an integral component of the 
quote submission. All written proposals received by the Municipality become a public record; once a 
proposal is accepted by the Municipality, and a contract is signed, all information contained in it is 
available to the public including personal information. 

Health and Safety 

General: Contractor must comply with the Occupational Health and Safety Act (OHSA), the Regulations 
for Construction Projects, the Municipality of French River safety policy and as well as complying with 
the prescribed requirements legislated in the Regulations for Industrial Establishments. 

Competent person: Contractor is responsible using their training, knowledge and experience to protect 
the health and safety of their workers and others, reporting to their supervisor the absence of, or defect 
in any protective equipment or device, and reporting to their supervisor, any circumstances or 
conditions that may limit their ability to comply with the requirements of the OHSA and the Municipality 
of French River Safety policy. 
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Equipment & tools: All equipment and tools used by the contractor shall conform to Canadian 
Standards Association (CSA) or manufacture specifications. The Municipality of French River reserves the 
right to prohibit the use of any equipment and methods or practices that do not conform to acceptable 
standards. Defective equipment and tools shall be removed from the work site premises immediately. 

PPE: All workers must wear appropriate CSA approved eye protection, hearing protection, CSA approved 
hard hats, CSA approved foot protection and CSA approved gloves at all time while working on the job 
site. 

Fall protection: Safety harness and lanyard are required by anyone working more than 3 metres above a 
surface. The safety harness must be secured to a fixed support so that a worker cannot fall more than 
five feet. Proof of certification shall be submitted before starting any work at height. 

WHMIS: No hazardous material is to be stored or used on work site by the contractor unless the 
prescribed requirements concerning labelling material safety data sheets (MSDSs) and worker 
instruction and training are met. 

MSDS: Material safety data sheets for all hazardous products shall be kept on site. 

Weekly safety meetings: Contractor shall conduct weekly safety meetings with their workers and 
identify concerns or potential hazards on the job site. Weekly safety meeting shall be signed by all 
workers and a copy of the safety meeting shall be submitted to the contract administrator weekly. 

Proof of training: The contractor shall submit within five (5) calendar days after the contract award, 
copies of WHMIS, copies of health and safety awareness, first aid certificate and certificates pertaining 
to the work being done for all workers working on the job site. 

Reporting: Contractor must report immediately to the contract administrator all workplace incidents, 
near misses, injuries and illnesses and environmental damages. Contractor shall also report 
accidents/incidents to the ministry of labour or any other appropriate authority required by legislation. 

Supervision: Contractor shall comply with OHSA regulations. 

Health & Safety Station: Contractor shall provide at all time a dedicated station for workers to have 
access to the contractors H&S manual, the emergency response plan, the OH&S Pocket book, MSDS 
sheets, WSIB information, Eye wash stations and emergency aid kit. 

WSIB: Contractor shall provide the Municipality with a current WSIB Clearance Certificate within five (5) 
days of contract award. 

Selection Criteria 

The Municipality of French River is not obligated to award the contract to the lowest or any firm. The 
Municipality reserves the right to reject any or all proposals and to waive formalities as the interests of 
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the Municipality may require without stating reasons. The Municipality will not be responsible for any 
liabilities, costs, expenses, loss or damage incurred, sustained or suffered by any vendor by reason of 
the acceptance or the non-acceptance by the Municipality of any proposal, or by reason of any delay in 
the acceptance of a proposal. Any expenses incurred by the vendor in the preparation of the proposal 
submission are entirely the responsibility of the vendor and will not be charged to the Municipality. 

 
Declaration 
 
To: The Municipality of French River 
 
Sirs:  I/We the undersigned acknowledge receipt of and having carefully examined the Request for 

Tender, and “Scope of Work” set forth in Schedule “B” and hereby offer to submit this tender 
for the supply of in accordance with, and as required by the said documents at the price set 
forth in Schedule “A” hereto. 
 
I/We understand and accept that the prices set forth in this Tender Form include full 
compensation to furnish all labour, equipment, materials and supplies and transportation 
necessary or incidental to completing the work in strict accordance with said documents. 

 
I/We understand that this Agreement terminates in the event that I fail to perform the work to 
the satisfaction of the Municipality. 

 
I/We understand that the lowest or any tender will not necessarily be accepted and that TO BE 
CONSIDERED, Tender Forms must be in by the closing date stated herein. 

 
 
GENERAL CONDITIONS 
1. The respondent shall discharge all liabilities incurred by him for labour, materials and services used 

or reasonably required for use in the performance of this Agreement on the date upon which each 
becomes due and all liabilities incidental thereto. 

2. The respondent understands and agrees that he is not, nor is anyone hired by him, covered by the 
Municipality under The Workers’ Compensation Act, and he shall be responsible for, and shall pay all 
dues and assessments payable under The Workers’ Compensation Act, The Unemployment 
Insurance Act or any other Act, whether Provincial or Federal, in respect of himself, his employees 
and operations, and shall, upon request, furnish the Municipality with satisfactory evidence that he 
has complied with the provisions of any such Act. If he fails to do so, the Municipality shall have the 
right to withhold payment of such sum or sums of money due to him/her that would be sufficient to 
cover his/her default and the Municipality shall have the right to same. 

3. The respondent covenants and agrees with the Municipality to indemnify it and save it harmless 
from all claims by third parties arising out of the performance of this Agreement. 

4. The price, as proposed by the respondent, includes all limits of the work project. 
5. The respondent declares that he has or will pay forthwith all Provincial and Federal Taxes that apply 

to the said equipment. 
6. Notice of acceptance may be made by fax or telephone, with written confirmation of same to 

follow, to the respondent at the numbers given by the respondent. 
7. No facsimile of proposals are acceptable. 



Request for Tender #2019 – 14   P a g e  | 9 
For the Material Recovery Area Expansion,  
Noëlville Landfill 

Municipality of French River – May 21st, 2019   CONFIDENTIAL 
 

8. Any cost incurred due to charges being laid under the Health and Safety Act, Highway Traffic Act or 
the Ministry of Environment Rules and Regulations shall be the responsibility of the contractor. 

 
 
 
Name and Address of the Respondent 
 
 
 
 
 
Phone:     Fax:    Email: 
 
 
The Respondent declares:  
• No person, firm or Municipality other than the Respondent, has any interest in this proposal or in 

the proposed services for this proposal; 
• This proposal is made without any connection, comparison of drawings or arrangements with or 

knowledge of any other Municipality, firm or person making a proposal for the same service and is 
in all respect fair and without collusion or fraud; 

• No member of the staff of the Municipality of French River is, or will become interested directly or 
indirectly; as a contracting party, partner shareholder, surety or otherwise; or in the performance of 
the service; or in the supplies, service or business to which it relates; or in any portion of the profits 
thereof; or in any of the monies to be derived there from; 

• The content and requirements of this proposal document have been read and understood. 
• All prices are quoted in Canadian funds. 
 
 
All or any proposals not necessarily accepted. 
 
Signed at______________________________ this___ day of ___________________2019. 
 
 
____________________________________ _____________________________________ 
Print Name – Witness    Print – Respondent, 
 
      _____________________________________ 
      Title – Respondent 
 
____________________________________ _____________________________________ 
Signature – Witness     Signature – Respondent 
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Schedule “A” – Price, Timetable and Deliverables 
 
The undersigned submits this bid in accordance with the Request for Tender dated Tuesday May 21st, 
2019. Bids close on Wednesday June 12, 2019 at 2:00pm. 
 

ITEM Unit Estimated 
Quantity 

Unit Price Total 

Item 1: Material Recovery Area Expansion Phase 1 

A. General cut and fill for two new 
waste bin bays 

LS 1  
 

B. Installation of retaining wall for new 
waste bin bays 

Block 50  
 

C. Gran A as backfill to retaining wall m3    
D. Supply and installation of Granular A 

material for new concrete pads 
m3 30  

 

E. Supply and installation of new 
concrete pads 

Per 
Pad 

2  
 

F. Granular operations pad m2 300   

Item 2: Material Recovery Area Expansion Phase 2 

A. Remove and reposition existing 
lock-block retaining wall for existing 
bays. Restore granular driving 
surface at top of wall 

LS 1  

 

B. Supply and Install New Geogrid m2 1   
C. Supply and installation of 

Granular A material for new 
concrete pads 

m3 30  
 

D. Gran A as backfill to retaining wall m3    
E. Supply and installation of new 

concrete pads 
Per 
Pad 

2  
 

Other (Please list) 

A. Mobilization/Demobilization LS 1   
B. Health and Safety Plan LS 1   

Subtotal  
HST  

Total  
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Timetable and Deliverables – 
• Specify earliest available on-Site start date from written acceptance of bid price or Purchase Order: 

    
• Completion shall be eight (8) weeks from the time of notice to proceed. 
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Schedule “B” – Scope of Work 
 
B.1   GENERAL NOTES 

1. All work shall be completed in accordance with the permit conditions and laws in Province of 
Ontario. 

2. The CONTRACTOR shall verify all conditions and measurements at the Site and report to the OWNER 
any discrepancies or unsatisfactory conditions which may adversely affect the proper completion of 
the project before proceeding with the work. 

3. Utility locates are the responsibility of the CONTRACTOR and shall be carried out prior to execution 
of any excavation work. 

4. Reference elevations shown correspond to action geodetic elevation in meters. 

5. Approved shall mean approved in writing by the OWNER or ENGINEER. 

6. Existing features such as monitoring wells and perimeter fences shall be protected by the 
CONTRACTOR. 

7. Following Contract execution, a pre-construction meeting will be scheduled with the successful 
bidder. The successful bidder will be required to submit a construction progress schedule to the 
OWNER along with any documentation that may be required by the Health and Safety Act. 

B.2   SCOPE OF WORK 

The Works to be performed by CONTRACTOR under the Contract shall be as follows: 

1) As depicted on the following drawings: 
C-01 MAY 2019  EXISTING CONDITIONS / SITE PLAN 
C-02 MAY 2019  MATERIAL RECOVERY AREA LAYOUT 
C-03 MAY 2019  MATERIAL RECOVERY AREA DETAILS I 
C-04 MAY 2019  MATERIAL RECOVERY AREA DETAILS II AND NOTES 

2) A summary of the construction works to be completed by the CONTRACTOR under the Contract shall 
be as follows: 

• Item 1: Material Recovery Area Expansion Phase 1 
ITEM 1 INCLUDES: 
A. General Cut and Fill for Two New Waste Bin Bays 

• To accommodate the two new waste bin bays, general cut and fill will be required to 
be completed to prepare the area for placement of the retaining wall system and the 
concrete pad. 

      



Request for Tender #2019 – 14   P a g e  | 13 
For the Material Recovery Area Expansion,  
Noëlville Landfill 

Municipality of French River – May 21st, 2019   CONFIDENTIAL 
 

• Where suitable the existing fill is to be reused. Any fill not to be reused will be 
transported by Contractor to the active landfill area to be stockpiled and used for 
daily cover material. 

B. Retaining Wall for New Waste Bin Bays 
• Retaining wall and geogrid to be supplied and installed in accordance with Ontario 

Building Code requirements and as shown on Drawings C-02 and C-03. 
• Retaining Wall: Lock-block wall system 750 mm x 750 mm x 1,500 mm unit size, 

designed by wall supplier. 
• Gran A to be filled in as a taper as backfill Detail 1 Page C-03 from top, 1m out to 

0.61m at bottom. 
• Geogrid: Tensar Biaxial UX1500 MSE geogrid. Install in accordance with manufacturer 

instructions. 
• Top of concrete and block wall to match existing bays. 
• Railing to be provided and installed in accordance with Drawings C-02 and C-03. 
• Supply new concrete curb stops for the new bays in length to cover the perimeter of 

the bay protected by the railing and chains. Curb stop is not required for the 
perimeter of the bay protected by the solid guardrail. 

C. Supply and Installation of Granular A Material for Concrete Pads 
• As shown on Drawings C-01, C-02, C-03, and C-04. 
• Base Course: Minimum 300 mm, Granular A. 
• Excavate existing granular material where indicated and dispose on-site as directed by 

OWNER. 
• Supply and install new granular material for base of concrete. 
• No payment made for oversupply of material. 

D. Supply and Installation of Concrete Pads (Pads #3 and #4) 
• As shown on Drawings C-01, C-02, and C-03. 
• Detailed material and installation specifications provided on Drawing C-04. 

E. Granular Operations Pad 
• Supply and install granular operations pad located at the top of the retaining wall. 

Material to be supplied as per Drawing C-03 – Detail 1. 
• Operations pad price to be per square metre and include supply of material, 

installation, and compaction to a minimum of 95% SPD. 
Item 2: Material Recovery Area Expansion Phase 2 
ITEM 2 INCLUDES: 
A. Excavate and Reposition First Wall of Lock-Blocks for Existing Bays 

• Excavate material around existing west and middle bays. 
• Remove existing lock-blocks and relevel bed, then reinstall lock-blocks per the design 

as shown on Drawings C-02 and C-03. 
• Excavate and reinstall existing geogrid in accordance with manufacturer instructions. 
• Reinstall Lock-Blocks. 



Request for Tender #2019 – 14   P a g e  | 14 
For the Material Recovery Area Expansion,  
Noëlville Landfill 

Municipality of French River – May 21st, 2019   CONFIDENTIAL 
 

• Gran A to be filled in as a taper as backfill Detail 1 Page C-03 from top, 1m out to 
0.61m at bottom. 

• Reposition existing curb stops as shown in the Drawings to prevent vehicles from 
contacting the restored lock-block wall. 

B. Supply and Installation of Granular A Material for Concrete Pads 
• As shown on Drawings C-01, C-02, C-03, and C-04. 
• Base Course: Minimum 300 mm, Granular A. 
• Excavate existing granular material where indicated and dispose on-site as directed by 

OWNER. 
• Supply and install new granular material for base of concrete. 
• No payment made for oversupply of material. 

C. Supply and Installation of Concrete Pads (Pads #1 and #2) 
• As shown on Drawings C-01, C-02, and C-03. 
• Detailed material and installation specifications provided on Drawing C-04. 

D. Granular Operations Pad 
• Supply and install granular operations pad located at the top of the retaining wall. 

Material to be supplied as per Drawing C-03 – Detail 1. 
• Operations pad price to be per square metre and include supply of material, 

installation, and compaction to a minimum of 95% SPD. 

B.3   CONSTRUCTION SEQUENCE 

1. Obtain necessary permits and approvals. 

2. Complete works as per the plans. 

B.4   CIVIL WORKS 

1. Materials shall be in accordance with OPSS and where discrepancies exist be confirmed by the 
ENGINEER prior to arriving on-Site. Substitutions from specified products and materials in a manner 
so as to avoid any damage. 

2. Deliver, handle, and store all materials in a manner so as to avoid any damage. 

3. All evacuation and subsequent work shall be undertaken in dry conditions and in accordance with 
OPSS 206. 

4. The work shall be conducted in accordance with the following OPSS standards: 

• 501 – Construction Specification for Compacting. 
• 1001 – Material Specification for Aggregates – General. 
• 1010 – Material Specification for Aggregates – Base, Subbase, Select Subgrade, and Backfill Material. 
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MW-5

SW-1

BH1-07

BH4

SOURCE:

(A) EXISTING CONTOURS: SURVEYED BY CRA

LIMITED SURVEY TEAM,

OCTOBER 12 2007

(B) EXISTING LIMIT OF WASTE AND ASSOCIATED

CONTOURS SURVEYED

     BY CRA LIMITED SURVEY TEAM, SEPTEMBER

17. 2010

(C) EXISTING CONTOURS: SURVEYED BY CRA

LIMITED SURVEY TEAM,

      MAY 5, 2013

(D) EXISTING CONTOURS: SURVEYED BY CRA

LIMITED SURVEY TEAM,

      DECEMBER 7, 2015.

(E) EXISTING CONTOURS: SURVEYED BY GHD

SURVEY TEAM,

      DECEMBER 5, 2016.

(F) EXISTING CONTOURS: SURVEYED BY GHD

LIMITED SURVEY TEAM, DECEMBER 5, 2018

LEGEND:

LANDFILL SITE BOUNDARY

EXISTING MAJOR CONTOUR

(1m INTERVAL)

EXISTING MINOR CONTOUR

(0.5m INTERVAL)

LIMIT OF WASTE

FENCELINE

EDGE OF WATER

TOP OF BANK

DRAINAGE DITCH

ACCESS ROAD

TREE LINE

DRAINAGE DITCH

SURFACE WATER MONITORING LOCATION

MONITORING WELL LOCATION

BOREHOLE LOCATION

JAGGER HIMS MONITORING WELL

(NOT LOCATED DURING 2007)

GRADE STAKE

UTILITY POLE

U.P.

U.P.

U.P.

EXPANSION
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.

0

2
2
2
.
0
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2

2

.

0

EXISTING BAYS IN MATERIAL

RECOVERY DROP OFF AREA.

EXCAVATE GRAVEL SURFACE AND

INSTALL NEW CONCRETE PADS.

SEE DRAWINGS C-03 AND C-04

1

C-03

2

C-03

3

C-03

EXCAVATE AND REPOSITION TOP ROW OF

LOCK-BLOCKS FOR EXISTING BAYS

SUPPLY NEW GRANULAR MATERIAL

AND RESTORE DRIVING SURFACE PER

DRAWING C-03

1

C-04

600Ø CSP

4.50m

7.50m

8.25m

5.25m

9.75m

9.00m

3.75m

4.50m

5.00m

4.25m

INSTALL NEW RETAINING WALL

AND CONCRETE PAD

BH12-07
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MW-5

SW-1

BH1-07

BH4

LEGEND:

LANDFILL SITE BOUNDARY

EXISTING MAJOR CONTOUR

(1m INTERVAL)

EXISTING MINOR CONTOUR

(0.5m INTERVAL)

LIMIT OF WASTE

FENCELINE

EDGE OF WATER

TOP OF BANK

DRAINAGE DITCH

ACCESS ROAD

TREE LINE

DRAINAGE DITCH

SURFACE WATER MONITORING LOCATION

MONITORING WELL LOCATION

BOREHOLE LOCATION

JAGGER HIMS MONITORING WELL

(NOT LOCATED DURING 2007)

GRADE STAKE

STAKE 1

SOURCE:

(A) EXISTING CONTOURS: SURVEYED BY CRA

LIMITED SURVEY TEAM,

OCTOBER 12 2007

(B) EXISTING LIMIT OF WASTE AND ASSOCIATED

CONTOURS SURVEYED

     BY CRA LIMITED SURVEY TEAM, SEPTEMBER

17. 2010

(C) EXISTING CONTOURS: SURVEYED BY CRA

LIMITED SURVEY TEAM,

      MAY 5, 2013

(D) EXISTING CONTOURS: SURVEYED BY CRA

LIMITED SURVEY TEAM,

      DECEMBER 7, 2015.

(E) EXISTING CONTOURS: SURVEYED BY GHD

SURVEY TEAM,

      DECEMBER 5, 2016.

(F) EXISTING CONTOURS: SURVEYED BY GHD

LIMITED SURVEY TEAM, DECEMBER 5, 2018

EXPANSION
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AS SHOWN

C-03
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1 ISSUED FOR TENDER T.W. D.B. 2019-05-03

1070mm RAILING

762 x 762 x 1524mm

PRE-CAST CONCRETE

BLOCKS

30 YARD ROLL

OFF RECYCLE BIN

2.5 x 2.5 x 6.5

200mm CONCRETE  SLAB ON-GRADE

C/W 15M @ 200 EW MID

EXCAVATE EXISTING GRANULAR MATERIAL

TO DEPTHS INDICATED. INSTALL 300mm

GRANULAR 'A' MATRIAL COMPACTED TO

100% SMDD.

305mm x 136mm

GRANULAR PAD OF

100mmØ MINUS GRANULAR

SURFACE COMPACTED TO

SPD 95% UNDERNEATH WALL

100mmØ PERFORATED DRAIN PIPE

C/W 300mm MIN. DRAIN ROCK

SURROUND AND FILTER CLOTH

BACKFILL WITH CLEAN

GRAVEL AFTER EACH

BLOCK AND GEOGRID

GRID IS LAID

INSTALL TENSAR BIAXIAL UX1500 MSE

GEOGRID ON TOP OF BLOCK AND

COMPACTED SOIL

250mmØ GRANULAR OF

100mmØ MINUS

GRANULAR SURFACE

COMPACTED TO SPD 95%

ADD NEW CURB STOP (EAST WALL).

REPOSITION EXISTING CURB STOPS

(WEST AND MIDDLE WALL).

ELEV. 221.90

150mmØ GRANULAR OF 50mmØ MINUS GRANULAR

SURFACE COMPACTED TO SPD 95%

2.50

0.76

0.76

2.50

0.45

0.61

GUARDRAIL

1.08

2.05

CHAIN

CONCRETE

CURB

LOCK-BLOCK WALL SYSTEM

750 x 750 x 1500 UNIT SIZE

DESIGNED BY WALL SUPPLIER

NTS

DETAIL 1

C-02

MAIN WALL SECTION

NTS

DETAIL 2

C-02

NTS

DETAIL 3

C-02

EXCAVATE AND REPOSITION TOP ROW

OF LOCK-BLOCKS FOR EXISTING BAYS.

SUPPLY NEW GRANULAR MATERIAL AND

RESTORE DRIVING SURFACE AT

TOP OF RETAINING WALL AS SHOWN

4

C-04

5

C-04

6

C-04

7

C-04

4.50

CONCRETE

CURB

0.76 1.50

0.76 1.50

PERPENDICULAR BLOCK WALL CONNECTION

PERPENDICULAR BLOCK WALL CONNECTION

7.50

0.76

EXPANSION



15M @ 200 EW MID

SUBGRADE NATIVE GRANULAR

MATERIAL PROOF-ROLLED

300 GRANULAR 'A' MATERIAL

COMPACTED TO 100% SMDD

200 CONCRETE SLAB-ON-GRADE

GUARDRAILS

AND GATES

PRECAST CONCRETE CURB STOPS

(TYP. AT ALL GATES)

LOCK-BLOCK

DROP OFF WALL

25 WIDE X 13 DEEP SAW CUT CONTROL JOINT

AT MID LENGTH.  APPLY BOND BREAKER

TO BOTTOM AND FILL JOINT WITH SEALANT

(SELF LEVELING POLYURETHANE SUCH AS

SIKAFLEX SELF-LEVELING BY SIKA CANADA OR

MASTER SEAL SL2 BY BASF, TYP.

CONCRETE PAD

WASTE BIN

7

6

2

0

3

0

4

8
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AS SHOWN

C-04
4 4

1 ISSUED FOR TENDER T.W. D.B. 2019-05-03

GENERAL NOTES

1. THE DESIGN AND CONSTRUCTION OF ALL WORK ON THIS PROJECT IS TO

CONFORM THE  RELEVANT LISTED C.S.A. STANDARDS INCLUDING THE LATEST

REVISIONS.

2. READ THESE DRAWINGS IN CONJUNCTION WITH ALL RELATED DRAWINGS AND

CONTRACT DOCUMENTS.

3. THE CONTRACTOR SHALL CHECK AND VERIFY ALL CONDITIONS AND

MEASUREMENTS AT THE SITE AND REPORT TO THE ENGINEER ANY

DISCREPANCIES OR UNSATISFACTORY CONDITIONS WHICH MAY ADVERSELY

AFFECT THE PROPER COMPLETION OF THE JOB BEFORE PROCEEDING WITH THE

WORK.

4. DO NOT SCALE DRAWINGS

5. CONSTRUCTION, FABRICATION, & SHOP DRAWING REVIEW MUST BE PROVIDED

AS PER CODE.

6. ALL DIMENSIONS ON DRAWINGS ARE IN MILLIMETERS UNLESS NOTED

OTHERWISE.

7. APPROVED SHALL MEAN APPROVED IN WRITING BY THE STRUCTURAL ENGINEER

OF RECORD.

8. DELIVER, HANDLE AND STORE MATERIALS TO AVOID DAMAGE IN ANY MANNER

MATERIALS

UNLESS NOTED OTHERWISE ON THE DRAWINGS THE FOLLOWING MATERIALS

SHALL BE USED FOR CONSTRUCTION:

1. CONCRETE: SLAB ON GRADE = 35 MPa - 56 DAY

MIN. COMP. STRENGTH, EXPOSURE

CATEGORY C-1 TO CSA A23.1-14.

2. REINFORCING STEEL: CARBON STL. BARS TO CSA

G30.18-09, - GRADE 400R, GRADE

400W WHERE WELDING IS REQUIRED.

CAST-IN-PLACE CONCRETE

1. ALL CAST-IN-PLACE CONSTRUCTION SHALL CONFORM TO CSA A23.1 AND CSA

A23.3 AS APPLICABLE.

2. MINIMUM CONCRETE COVER SHALL CONFORM TO THE VALUES LISTED IN CSA

A23.1 - TABLE 17, UNLESS NOTED OTHERWISE ON THE DRAWINGS.

3. ALL REINFORCING BARS SHALL BE SUPPORTED IN THE FORMS AND SPACED WITH

STANDARD ACCESSORIES.  TIE WIRE USED SHALL BE 16 GAUGE, BLACK

ANNEALED WIRE, UNLESS SPECIFIED OTHERWISE.  ALL BAR SUPPORTS SHALL

CONFORM TO THE BAR SUPPORT STANDARDS AND STANDARD NOMENCLATURE

AS SHOWN IN THE RSIC MANUAL OF STANDARD PRACTICE (LATEST EDITION).

4. REINFORCING IS TO BE GENERALLY DETAILED IN ACCORDANCE WITH R.S.I.C.

MANUAL OF STANDARD PRACTICE (LATEST EDITION).

5. CONCRETE PLACING, CURING AND TESTING SHALL CONFORM TO CSA

A23.1-14/A23.2-14.

6. FORMWORK AND TOLERANCES SHALL CONFORM TO CSA A23.1.

7. NO CUTTING OR DRILLING IN HARDENED CONCRETE IS PERMITTED WITHOUT

WRITTEN AUTHORIZATION FROM THE ENGINEER OF RECORD.

8. GROUT UNDERSIDE OF BEARING PLATES OF STEEL COLUMNS WITH DRY-PACK

NON-SHRINK GROUT TO MANUFACTURERS SPECIFICATIONS. GROUTING SHALL BE

COMPLETED PRIOR TO LIVE LOADING OF THE STRUCTURE.

9. FOR THICKNESS OF SLAB SEE FOUNDATION PLAN, MAINTAIN SLAB THICKNESS AT

ALL DEPRESSIONS.  REFER TO DRAWINGS FOR  LOCATION AND EXTENT OF

FINISHES AND DEPRESSIONS.

10. ALL EMBEDDED STEEL EXPOSED TO THE EXTERIOR OR EXTERIOR WALL CAVITIES

SHALL BE HOT DIP GALVANIZED.

11. ISOLATION JOINT MATERIAL SHALL BE MIN 12mm THICK ASPHALT IMPREGNATED

FIBREBOARD, CONFORMING TO ASTM D1751, WITH APPROVED JOINT SEALANT.

12. PADS AND SLABS SHALL BE TROWEL FINISHED TO WITHIN ±3 mm OF ELEVATIONS

SHOWN ON DRAWINGS. FOLLOWING TROWELLING, PROVIDE NON-SLIP MEDIUM

BROOM FINISH ON OUTSIDE CONCRETE PADS.

13. JOINT SEALANT SHALL BE SELF LEVELING INDUSTRIAL GRADE POLYURETHANE

SEALANT SUCH AS SIKAFLEX SELF-LEVELING BY SIKA CANADA OR APPROVED

EQUIVALENT.

14. THE REINFORCEMENT STEEL FABRICATOR SHALL SUPPLY PLACING DRAWINGS

AND BAR LISTS IN ACCORDANCE WITH THE RSIC MANUAL OF STANDARD

PRACTICE.  THE ENGINEER SHALL APPROVE WITH CORRECTIONS, OR

DISAPPROVE PROPOSED DETAILS.  ALL REINFORCING STEEL IN PLACE TO BE

REVIEWED BY ENGINEER BEFORE POURING CONCRETE.

15. PROVIDE 20x20 CHAMFERED EDGE ON ALL EXPOSED CONCRETE CORNERS AS

REQUIRED.

16. REINFORCING LAP LENGTHS SHALL BE AS SHOWN BELOW OR AS OTHERWISE

NOTED ON THE DRAWINGS:

NOTE:

BASED ON STANDARD WEIGHT CONCRETE WITH f'c > 25 MPa AND BLACK STEEL.

FOR TOP BARS, MULTIPLY LAP LENGTHS BY 1.3.

HORIZONTAL WALL BARS SHALL BE CONSIDERED AS TOP BARS.

 REBAR SIZE  STRAIGHT

 EMBEDMENT

 LENGTH  STD HOOK

 LENGTH WITH

 EMBEDMENT  COMPRESSION

 LAP LENGTH

 TENSION

 LAP LENGTH

  10M

  15M

  20M

  25M

  300

  440

  580

  900

  225

  505

  390

  320

  300

  730

  590

  440

  380

  1170

  750

  570

 CLASS B

SLAB FOUNDATION:

1. FOUND SLABS ON GRADE ON A MIN. OF 300mm THICK BASE OF CLEAN,

GRANULAR MATERIAL MEETING THE REQUIREMENTS OF GRANULAR 'A' TO OPSS

1010 AND COMPACTED TO 100% SPMDD, PLACED OVER NON FROST

SUSCEPTIBLE GRADE MATERIAL FOR THICKNESS OF 300 MIN. FROST DEPTH.

2. SUBGRADE MATERIAL SHALL BE UNDISTURBED NATIVE SOIL OR STRUCTURAL

FILL COMPACTED TO MIN. 98% SPMDD.

3. MAINTAIN UNSUPPORTED SIDES OF EXCAVATION ONLY IF SAFE INCLINATION OF

THE SIDES OF THE EXCAVATION IS PROVIDED IN ACCORDANCE WITH MUNICIPAL

OR PROVINCIAL REGULATIONS.

4. PROTECT SOIL FROM FREEZING ADJACENT TO AND BELOW SLAB AT ALL TIMES

DURING CONSTRUCTION.

5. SOFT AREAS UNCOVERED ON EXCAVATION SHALL BE SUB EXCAVATED TO

SOUND MATERIAL AND FILLED WITH CLEAN FREE DRAINING GRANULAR

MATERIAL COMPACTED TO 100 % SPMDD.

1:50

DETAIL 4

C-03

CONCRETE PAD

1:100

DETAIL 5

C-03

DROP-OFF WALL AND CONCRETE PAD

N.T.S.

DETAIL 6

C-03

SAW CUT SLAB CONTROL JOINT

NOTES:

1. SAW CUT CONTROL JOINTS SHALL BE PLACED AS SHOWN ON THE DRAWINGS,

TYPICALLY AT A MAXIMUM SPACING OF 10m IN EACH DIRECTION.

2. WATERSTOPS SHALL BE PROVIDED BELOW THE SAW CUT AT JOINTS IN WATER

RETAINING AND SECONDARY CONTAINMENT SLABS.

3. JOINTS SHALL BE SAW CUT 6mm WIDE X 40mm DEEP AS SOON AS PRACTICAL

AFTER CONCRETE HAS HARDENED AND TYPICALLY WITHIN 4 TO 12 HOURS

AFTER FINAL FINISHING.

4. FINAL JOINTS SHALL BE SAW CUT 25mm WIDE X 13mm DEEP AFTER 28-DAYS

AND FILLED WITH JOINT SEALANT.

NOTES:

1. FIBREBOARD MATERIAL TO EXTEND FULL DEPTH OF SLAB.

2. TOP OF SEALANT SHALL BE FORMED TO A CONCAVE SHAPE, 6-8 THICK

AT THE MIDDLE.

3. ISOLATION JOINTS ARE TO BE PLACED AT LOCATIONS WHERE NEW

SLAB ADJOINS TO AN EXISTING STRUCTURE AND IN LOCATIONS

SPECIFIED ON THE DRAWINGS.

N.T.S.

DETAIL 7

C-03

ISOLATION JOINT

FILL JOINT WITH SEALANT

ALL REINFORCING

CONTINUOUS THROUGH JOINT

INDUCED CRACK

0.2 T(50 MAXIMUM)

SLAB THICKNESS

 "T"

SLAB THICKNESS

 "T"

0.2 T(50 MAXIMUM)

SINGLE MAT REINFORCEMENT

ELEVATION VIEW

DOUBLE MAT REINFORCEMENT

ELEVATION VIEW

FILL JOINT WITH SEALANT

ALL REINFORCING

CONTINUOUS THROUGH JOINT

INDUCED CRACK

ELASTOMERIC

JOINT SEALANT

SLAB REINFORCING TO

TERMINATE 50

CLEAR OF JOINT

PREFORMED JOINT FILLER

CONFORMING TO ASTM D1751

ADJOINING

STRUCTURE

RECESS TOP

OF SEALANT

EXPANSION
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